

# JCW Brush Creek Pump Station Improvements

## 1 on 1 Meeting Agenda

### 6/22/2026 – 6/26/2026

---

#### Project Background

Johnson County Wastewater (JCW) is delivering capital upgrades to the Brush Creek Pump Station to accommodate future expansion of pumping capacity. The scope includes constructing a new pump station adjacent to the existing pump station and installing pumping equipment for the current required capacity of 5.5 MGD. The new facility will be constructed to accommodate future capacity of 20 MGD. This will be followed by demolition of the existing facility and site restoration.

Further project details are available at [Potential Future Projects | jcwprogram](#)

#### Project Delivery Approach

JCW intends to deliver the project under a Progressive Design-Build (PDB) approach, pending Board of County Commissioners (BOCC) approval. Design-Builder procurement is expected to start in the fourth quarter of 2026 and selection is anticipated to occur in the first quarter of 2027.

#### Market Outreach

JCW is offering informal, non-mandatory 1-on-1 meetings with interested prime contractors and prime engineers to share information about the project, answer questions, and get feedback. The Brush Creek Pump Station Improvements team will use the [jocogov.ionwave.net](http://jocogov.ionwave.net) website to provide future updates on project status as procurement nears.

#### Schedule and Format:

- 1-hour in-person meetings will be available at the times listed below (limited to one meeting per prime company). Meetings will be conducted at 6000 Lamar Ave., Suite 200, Mission, KS 66202. The Agenda for the 45 minute meeting is provided below. JCW will use 10 minutes for introductions, project background and procurement schedule. The Contractor or Engineer is responsible for the content of the Questions/Open Discussion. Contractors and Engineers are encouraged to focus on discussion which will aid in a better understanding of the project and it's objectives. Marketing, how-to, and/or sales discussion is discouraged.

Date	Time Slot
Monday, June 22, 2026	9:00 am – 10:00 am
	11:00 am – 12:00 pm
	2:00 pm – 3:00 pm
Tuesday, June 23, 2026	9:00 am – 10:00 am
	11:00 am – 12:00 pm
	2:00 pm – 3:00 pm
Thursday, June 25, 2026	9:00 am – 10:00 am
	11:00 am – 12:00 pm
	2:00 pm – 3:00 pm

**Where:** 6000 Lamar Ave., Suite 200, Mission, KS 66202

**For Information and Scheduling Contact:** Ansel Chin, [Ansel.Chin@jcw.org](mailto:Ansel.Chin@jcw.org), Project Engineer; Alex Szerwinski, [Alex.Szerwinski@jcw.org](mailto:Alex.Szerwinski@jcw.org), Managing Engineer – EI, Treatment & Pumping

**Agenda:**

- Introductions and Contacts
- JCW:
  - Brush Creek Pump Station Improvements Background
  - Project Scope
  - Schedule
- Contractor / Engineer:
  - Questions/Open Discussion